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Florida Department of Transportation 
Notice to Contractors / Consultants: 

 
The Department of Transportation (Department) is soliciting contracting and consulting services 
for the Design-Build projects identified below.  
 
QUALIFICATION REQUIREMENTS: Design-Build Firms must be qualified in accordance with 
Rule Chapter 14-91, Florida Administrative Code. Design-Build Firms shall satisfy the technical 
qualification requirements of Rule 14-75, and all qualification requirements of Rule Chapter 14-
22, Florida Administrative Code. The Contractor or Joint Venture members collectively, must be 
qualified in the advertised Construction Contractor Work Classes. The Contractor or Joint 
Venture cannot utilize subcontractors to meet the qualification requirements for the Construction 
Work Classes. The Design Consultant may utilize sub-consultants to meet the advertised 
Professional Services Work Type requirements. All qualification requirements must be met prior 
to the Response Deadline. Two or more qualified parties submitting as a Joint Venture must 
meet the Joint Venture requirements of Rule Chapter 14-22, specifically Rule 14-22.007, Florida 
Administrative Code. Parties to a Joint Venture must submit a Declaration of Joint Venture, 
Form No. 375-020-18, and receive approval from the Department prior to the Response 
Deadline for expanded letters of interest (ELOI) or submittal of the Proposal, whichever occurs 
first. 
 
NEW FORM MUST BE SUBMITTED FOR BRIDGE DESIGN PROJECTS:  Design-Build Firms 
responding to advertisements requiring Group 4 Bridge Design work type qualification must 
submit a completed and signed Bridge Qualification form along with the ELOI, by the date/time 
deadline established for the ELOI. Please refer to this preamble and advertisement for other 
submittal directions. 
 
CONSULTANT ELIGIBILITY: It is a basic tenet of the Department's contracting program that 
contracts are procured in a fair, open, and competitive manner. 
 
The Department requires that consultants representing the Department must be free of 
conflicting professional or personal interests. In order to prevent potential conflicts of interest, 
the Department has established guidelines to be followed by design consultants. Please 
familiarize yourself with the requirements of Procedure No. 375-030-006, also known as: 
"Restriction on Consultants' Eligibility to Compete for Department Contracts." By submitting an 
ELOI or Bid/Price Proposal as part of a Design-Build Firm, or Joint Venture, the design 
consultant certifies that they are in compliance with Procedure No. 37-030-006.  
 
This procedure is available at the following link: 
http://www.dot.state.fl.us/procurement/pubs/pubsmenu.shtm 
 
A Proposal Guaranty of not less than five percent (5%) of the total actual Bid/Price Proposal in 
the form of either a certified check, cashier's check, trust company treasurer's check, bank draft 
of any national or state bank, or a Surety Bid Bond made payable to the Florida Department of 
Transportation must accompany each Bid/Price Proposal in excess of $150,000. A check or 
draft in any amount less than five percent (5%) of the actual Bid/Price Proposal will invalidate 
the Bid/Price Proposal. Bid Bonds shall conform to DOT Form No. 375-020-34 furnished with 
the Bid/Price Proposal. 
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For those projects designated as ADJUSTED SCORE TYPE, the Department will conduct a 
two-phase design-build procurement process. For Phase I, qualified Design-Build Firms must 
submit an ELOI for each project in which they are interested, to the indicated requesting unit by 
the time and date indicated as the Response Deadline. It is the responsibility of the Design-
Build Firm to insure that the complete ELOI is timely received by the Department. The ELOI will 
be limited to ten (10) 8½” X 11” pages with a minimum font size of ten (10). In the ELOI, please 
provide the name, address, phone number, and e-mail address for the Design-Build Firm 
contact person; the qualification status of the contractor and design consultant as part of the 
Design-Build Firm, and the key companies and key personnel proposed as participating in the 
Project. Resumes may be separately submitted, but are limited to one 8½” X 11” page each. 
Resumes are not counted toward the ten (10) page limitation. Please provide one (1) page 
resumes for each of the following nine (9) key staff positions, as applicable: 
 

a. Construction Project Manager 
b. Construction Design-Build Coordinator 
c. Construction Roadway Superintendent 
d. Construction Structures Superintendent 
e. Construction Superintendent – Specialty (Project Specific Requirement) 
f. Design Project Manager 
g. Design Roadway Engineer of Record 
h. Design Structures Engineer of Record 
i. Design Engineer of Record – Specialty (Project Specific Requirement) 

 
A one (1) 11” X 17” page organization chart shall be provided, and is also excluded from the 
page count. Please note: If the contractor and/or design consultant does not have performance 
history working with the Department, they are permitted to submit evidence of their past 
performance, including evaluations or grades and letters of reference, or recommendations 
(provide contact information for verification purposes). The past performance information is 
limited to three (3) 8½” X 11” pages total, and is restricted to firms without performance history 
with the Department. The additional three pages will not count toward the ten (10) page 
limitation of the ELOI. 
 
The Department will judge the relative ability of each submitting company/entity to perform the 
required services based on qualification information and the ELOI. Unless otherwise noted in 
the specific Design-Build Advertisement, the criteria for evaluating the Phase I submittals will 
include: 
 
1) Past Performance Evaluations:      Total 4 Points 

Contractor grades          
Design Consultant grades        
Performance history with other states or agencies if none with the Department  

 
2) Project Experience and Resources:     Total 6 Points 

Design-Build experience of the Contractor and Design Consultant     
Similar types of work experience        
Contractor Experience Modification Rating (Current Year)     
   
Firm organization, staffing plan, resources, location      
Environmental Record         
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3) Project Approach and Understanding of Critical Issues:   Total 8 Points 

Outline plan for completing the work        
Approach and understanding         
Coordination Plan          

 
 4) Other content in the Expanded Letter of Interest    Total 2 Points  
 
Relative weightings for all Phase I criteria are specified within the Project Advertisement. All 
qualified firms submitting a responsive ELOI will be scored on a scale of 0-20 points (Phase I). 
The Responsive Design-Build Firms will be informed of the Phase I scores. Design-Build Firms 
are required to declare their intent to continue to Phase II in writing to the Department by the 
deadline specified in the advertisement. Design-Build Firms that do not declare affirmatively in 
writing by the stated deadline will not be permitted to continue on to Phase II of the Design-Build 
procurement process. The Department will post the Short-List (i.e. those responsive Design-
Build Firms that timely and affirmatively declared) to the Department's website on the date 
shown below. Design-Build Firms who timely and affirmatively declare their intent in writing to 
the Department will be issued a Request for Proposal (RFP) that will include the Short-List of 
Design-Build Firms, representing all responsive Phase I Design-Build Firms that have elected to 
continue on to the Phase II Technical Proposal stage. The requirements for Phase II Technical 
Proposals will be described in the RFP. Phase II Technical Proposals will be scored on an 80 
point scale. The total score from Phase I and Phase II will be added to determine the Design-
Build Firm's Total Technical Score. Unless otherwise specified in the RFP, the award of the 
Project will be determined on a Total Adjusted Score as shown in the RFP based on both the 
Bid/Price Proposal and Technical Score. 
 
The Phase I and the combined Phase I and Phase II results will be posted on the Department's 
website: ( www.dot.state.fl.us/procurement ) on the indicated date. Public meeting dates and 
times are provided with new listed projects. All public meetings will be held in District 
headquarters unless otherwise noted. Changes to meeting dates and times will be updated on 
the Department’s website 
(http://www.dot.state.fl.us/construction/DesignBuild/AllSites/DesignBuildSites.shtm). The Short-
Listed Firms (consisting of all Design-Build Firms timely and affirmatively electing in writing to 
proceed) will be provided a RFP containing a design criteria package and requested to provide 
a Technical Proposal and Bid/Price Proposal for the Project. The selection results will be posted 
on the Department's website 
(http://www.dot.state.fl.us/construction/DesignBuild/AllSites/DesignBuildSites.shtm) at the date 
and time indicated in the advertisement. 
 
 Note: The Department reserves the right to reject all Proposals and/or to waive minor Proposal 
irregularities. 
 
Pursuant to Sections 120.57(3) and 337.11, Florida Statutes, and Rule Chapter 28-110, Florida 
Administrative Code, any person adversely affected by the agency decision or intended decision 
shall file with the agency both a notice of protest in writing and bond within 72 hours after the 
posting of the notice of decision or intended decision, or posting of the solicitation with respect 
to a protest of the terms, conditions, and specifications contained in a solicitation and will file a 
formal written protest within ten days after the filing of the notice of protest. The required notice 
of protest and bond, and formal written protest must each be timely filed with the Florida 
Department of Transportation, Clerk of Agency Proceedings, 605 Suwannee St, Mail 
Station 58, Tallahassee, FL 32399-0458. Failure to file a notice of protest or formal written 
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protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the 
bond or other security required by law within the time allowed for filing a bond shall constitute a 
waiver of proceedings under Chapter 120 Florida Statutes. 
 
PROJECT NAME:    SR 821 HEFT Widening From North of SW 184th 

St. (Eureka Dr.) to South of SW 88th St./SR 94 
(Kendall Dr.) 

 
CONTRACT NUMBER:   E8M65 
 
FINANCIAL PROJECT NUMBER(S): 406096-1-52-01 
     406096-2-52-01 
     406096-1-52-02 
 
FEDERAL PROJECT NUMBER(S):  N/A 
 
COUNTY:    Miami-Dade 
 
WORK MIX:     Road Widening and Reconstruction 
 
PROJECT DESCRIPTION: Florida’s Turnpike Enterprise (FTE) and the Miami-Dade 
Expressway Authority (MDX) require improvements to their facilities in the vicinity of the SR 
821/ SR 874 Interchange. FTE, as part of Financial Project Number (FPID) 406096-1-52-01 and 
406096-1-52-02 requires the Design, Widening and Reconstruction of the HEFT (SR 821) to 
accommodate the future needs for capacity, operational and safety improvements from North of 
SW 184th Street (Eureka Drive) to South of SW 88th Street/SR 94 (Kendall Drive). The widening 
varies from eight (8) to twelve (12) future travel lanes. MDX, as part of FPID 406096-1-52-02 
requires the Design and New Construction of the SR 874 Extension through the interchange 
with SR 821 (HEFT) to the western limited access of the FTE to accommodate capacity 
improvements. 
 
Existing information is available on this project including the Draft RFP, concept plans, PD&E 
Study and previously developed design plans (406096-1, 415488-1).  Requestors will be 
required to submit FDOT form 050-020-26 Exempt Documents /Security Plan Distribution Form.  
Requests for this information should be submitted to tp.designbuild@dot.state.fl.us. 
 
 
MAXIMUM BUDGET AMOUNT *: For the purpose of bidding, the Department has 
established a maximum price of $189,565,290 for FPIDs 406096-1-52-01 & 406092-2-52-01.  
The MDX has established a maximum price of $27,162,532 for FPID 406096-1-52-02.   
*Actual commitment and final execution of this contract is contingent upon an approved 
legislative budget and availability of funds. 
 
ESTIMATED CONTRACT TIME:  Not To Exceed 1400 Calendar Days 
 
SELECTION PROCEDURE:  Adjusted Score Design-Build  
 
RESPONSE REQUESTED:   Expanded Letter of Interest (ASDB)  
 
STIPEND AMOUNT*:   $240,000 
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*The Department will pay stipends only to the Short-Listed Design-Build Firms with the 
first and second highest Expanded Letter of Interest scores based on the following 
guidelines: 

 The Design-Build Firm must submit responsive Technical and Price Proposal in 
Phase II in order to be eligible for a stipend. 

 The Design-Build Firm who is ultimately awarded the Contract is not eligible for a 
stipend. 

 The Design-Build Firm must execute with original signatures and have delivered 
to the Department no later than one (1) week after the Short-List has been 
posted, four (4) originals of the Design-Build Stipend Agreement, Form No. 700-
011-14. The Design-Build Firm shall reproduce the necessary copies.  Terms of 
said agreement are non-negotiable.  A fully executed copy of the Design-Build 
Stipend Agreement will be returned to the Design-Build Firm. 

 If after removing the successful Design-Build Firm’s Expanded Letter of Interest 
score, there are two or more Design-Build Firms with the same highest 
Expanded Letter of Interest Score, only the non-selected responsive Design-
Build Firms with the highest scores will be eligible to receive a stipend. 

 If after removing the successful Design-Build Firm’s Expanded Letter of Interest 
score, there is one responsive Design-Build Firm with the highest Expanded 
Letter of Interest score, and two or more responsive Design-Build Firms with the 
same Expanded Letter of Interest score, then the responsive Design-Build Firm 
with the highest score, and all the responsive Design-Build Firms with the second 
highest score will be eligible to receive a stipend. 

 
PREQUALIFICATION REQUIREMENTS: 
 

1) CONTRACTOR - WORK CLASS REQUIREMENTS 
 

 Grading 
 Drainage 
 Flexible Paving 
 Hot Plant-Mix Bitum. Course 

 
 

2) DESIGN – PROFESSIONAL SERVICES WORK TYPE REQUIREMENTS 
  
 3.3 – Controlled Access Highway Design 
4.1.1 – Miscellaneous Structures 
6.3.1 - Traffic System Analysis & Design 
6.3.2 - Traffic System Implementation 
7.1 – Signing, Pavement Marking & Channelization 
7.2 – Lighting 
7.3 - Signalization 
8.1 – Control Survey 
8.2 – Design, Right of Way, & Const. Survey 
9.1 – Soil Exploration 
9.4.1 – Standard Foundation Studies 
14.0 - Architect 
15.0 – Landscape Architect 
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 Additional Bridge Design Work Types       : 
 Must be prequalified in work type:  

4.1.2(Minor Bridge Design), OR  
4.2.1(Major Bridge Design-Concrete), OR  
4.2.2(Major Bridge Design-Steel), OR  
4.2.3(Major Bridge Design-Segmental) 
 

 NEW FORM MUST BE SUBMITTED FOR THIS PROJECT: 
  Design Build Firms responding to advertisements requiring 
  Group 4 Bridge Design work type qualification must submit a 

completed and signed Bridge Qualification form 
(http://www.dot.state.fl.us/procurement/pdf/Bridge_Design_Work_Type_
Form.pdf ) along with the ELOI by the date/time deadline established 

  for the ELOI.  Please refer this preamble and advertisement 
  for other submittal directions. 

 
 

TECHNICAL QUESTIONS SHOULD BE ADDRESSED TO: 
 http://www2.dot.state.fl.us/construction/bidquestionmain.asp. 
 
EXPANDED LETTER OF INTEREST PAGE LIMIT: 10 page maximum (exclusive of 
information identified above). Note: Resumes, Organizational Chart and 3 pages of 
Performance History for Firms having no previous performance history with the Department are 
not considered in the 10 page count/limitation. Cover sheets, photos, charts, etc.  or other 
documents not specifically listed as exclusions will be considered in the page count/limitation.   
 
RESPONSE PROCEDURE: The ELOI and required attachments shall be submitted 
electronically in adobe.pdf format (unzipped) and attached to a single email. The Department 
has a 5MB limit on email. Emails that exceed this 5MB email server limit may be rejected by the 
Department's email server. It is solely the Design Build Firm's responsibility to ensure that the 
ELOI is received by the Department's server by the ELOI due date and time. Only (1) ELOI per 
legal entity is acceptable. All ELOI files should be sent to TP.designbuild@dot.state.fl.us and 
must be received by the Department by the Phase I ELOI response deadline shown below. 
 
DBE/MBE REQUIREMENTS: The department has assigned a 8.6% DBE availability goal to this 
project. 
 
SPECIAL NOTES: In accordance with RESTRICTION ON CONSULTANTS’ ELIGIBILITY TO 
COMPETE FOR DEPARTMENT CONTRACTS (TOPIC 375-030-006-B), the following Firms 
participated in the development of the conceptual plans or Request for Proposal for this 
Project and are restricted from participation on a Design-Build Firm without approval 
from the Florida’s Turnpike Enterprise Executive Director. The Firms identified below 
may not represent a comprehensive list.  Firms not listed below who performed services 
or who are later retained to perform services on this Project are subject to restriction 
unless an exception is obtained from the Department. 
 
Florida Department of Transportation – Florida’s Turnpike 
 
Aerial Cartographics of America, Inc. - C8U69 
Atkins North America, Inc. - C8Q53 
Barnes, Ferland and Associates, Inc. - C9339 
Brindley Pieters & Associates, Inc. - C8Q39 
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HNTB Corporation - C-8Q39 
Jacobs Engineering Group, Inc. – C8X77 
Terracon Consultants, Inc. - C8W64 
Parsons Brinckerhoff, Inc. - C8W64  
Scheda  Ecological Associates, Inc. - C8Q39  
 
American Government Services Co. – C8D31 
HNTB Corporation– C8D31 
Southern Resources Mapping– C8D31 
Tierra, Inc. – C8D31 
URS Corporation Southern– C8D31 
Stoner & Associates, Inc. – C8D31 
The Heimburg Group, Inc. – C8D31 
 
 
Miami-Dade Expressway Authority  
 
87410 – SR 874 Ramp Connector SEIR 
Advanced Transportation Engineering Consultant (ATEC) 
Leftwich Consulting Engineers, Inc. 
Janus Research 
I.F. Rooks & Associates 
RJ Behar & Company, Inc. 
 
87410 – SR 874 Ramp Connector SEIR Review Firms 
Keith and Schnars 
Bermello Ajamil and Partners 
Ribbeck Engineering 
 
87410 – SR 874 Ramp Connector FTE/MDX RFP 
HNTB Corporation 
Bermello Ajamil and Partners Inc 
Botas Engineering Inc. 
EAC Consulting 
  
 
 
Advertisement Date:    Dec. 10, 2012 
Phase I ELOI Response Deadline:   Jan. 7, 2013 Time:  5:00 PM 
*Technical Review Cmte. Meeting:   Jan. 17, 2013 Time:  1:00PM 
*Phase I Selection Cmte. Meeting:   Feb. 1, 2013 Time: 11:00AM 
Notification to Responsive Firms of ELOI Scores: Feb. 1, 2013 Time:  2:30PM 
Deadline for Election to Participate in Phase II:         Feb. 5, 2013 Time:  5:00 PM 
Posting of Shortlist    Feb. 6, 2013 Time:  5:00 PM 
*Pre-Proposal Meeting:                  Feb. 13, 2013 Time: 11:00 AM 
  (Meeting to be held at FDOT District 4 Auditorium  
    3400 W. Commercial Blvd. 
    Ft. Lauderdale, FL 33309 
    Please park in the NE parking lot) 
ATC Meeting NO. 1    Feb. 21-22, 2013 Time: TBD 
ATC Meeting NO. 2                  March 5-6, 2013 Time: TBD 
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Phase II Technical Proposal Due Date:                April 17, 2013 Time:  2:30 PM 
Page Turn Meeting    April 23, 2013 Time: TBD 
Question & Answer Date:                  May 8, 2013 Time: TBD 
*Technical Review Cmte. Meeting:   May 16, 2013 Time:  1:00 PM 
Bid/Price Proposal Due Date:                 May 23, 2013 Time:  2:30 PM 
*Proposal Opening:                  May 23, 2013 Time:  2:30 PM 
*Final Selection Cmte. Meeting:                 May 30, 2013 Time: 10:00 AM 
Posting of Intended Decision to Award:  May 30, 2013 Time:  4:00 PM 
*Denotes Public Meeting 
 
 
RESPOND TO: 
 Email Letters To:  
 FLORIDA DEPARTMENT OF TRANSPORTATION – Florida’s Turnpike 
 TP.designbuild@dot.state.fl.us 
  
 ATTENTION: Rich Nethercote 
 PHONE: 407-264-3885 
  
 
 
General Information - Outline of Key Discussion Points Relative HEFT Design-Build 
Project 

 Approvals 
o FTE SEIR for HEFT (US 1 Government Center to SR 874) and subsequent 

ReEvaluations 
o FTE SEIR for HEFT (SR 874 to SR 836) 
o MDX SEIR for SR 874 

 Geographic Limits 
o Mainline - North of Eureka Bridge to Kendall Ramp Terminals 
o SR 874 – Bridge within FTE LA R/W (SE 128th Street across C-100) 
o Ramps and Contiguous Surface Street Improvements.  PD&E defined 

Operational improvements to intersections not contiguous with interchange 
Improvements are not required. 

 Goals 
o Improved Capacity with Additional Lanes 
o Improved Operations with Revised Ramping 
o Safety with Adherence to defined modified Criteria 
o Managed Lane System  

 Implementation with connectivity to SR 874 
 Provide Opportunities for future Connections to Killian’s Parkway 

o Maximize design speed of Connections to SR 874 
o Bold Landscape Design 

 Constraints 
o No Impacts to Clearances with FPL Transmission Lines 
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o “Right-hand” northbound exit to SR 874 
o Existing Right-of-Way 
o Existing Toll Facilities 
o Existing Noise Walls 
o Tie-ins to existing and proposed conditions at end points. 

 Key Issues 
o Elements of previously prepared plans have been constructed. 
o Need to Address current Criteria 
o Coordination with Stakeholders 

 CSX Railroad 
 MDT on FTE owned Park and Ride Lot 
 Miami Dade Fire Rescue access at Snapper Creek 

o Replacement of Coral Reef Drive and SW 117th Street Bridges must comply with 
vertical geometry, vertical clearance requirements, as well as improved surface 
street operations with additional lanes. 

o Maximize ramp storage of Vehicles for SB exit to SW 117th Avenue 
o High water conditions, near Killian’s Parkway 

 Summary of Key Issues 
o Team that will Work with FTE 
o Expedited Construction Schedule 
o Minimization of Impacts on System 

 Customer Level of Service 
 Revenues 

 


